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AZROC-111922-CLA

AZROC-095189-C13

NV-49496 Limit $5,000,000

CA-781952-C12

C5 74079

775 W Elwood St

Phoenix, AZ  85041

O: (602) 323-2800

F: (602) 680-1332
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Client:
Tanque Verde Unified School District
11150 E Tanque Verde Rd
Tucson, AZ  85749-8524

Contact:
Adam Hamm
O: (520) 749-5751
F: (520) 749-2836

Job:
Tanque Verde HS
4201 N Melpomene Wy
Tucson, AZ  85749

Date Written : 

Proposal Number : 

T-Line Number : 

Project Consultant : 

8/14/2017

73772-2

UJ9A001X3C

Michael Baer

Unit price breakBid in Accordance with the 1 GOVERMENTAL PROCUREMENT ALLIANCE (1GPA)
Contract #17-16P-05 – Asphalt and Related Surfaces - Awarded June 28, 2017

Zone #2
UNIT PRICE BREAKDOWN CAN BE PROVIDED UPON REQUEST 

We propose to furnish all labor, material, and equipment necessary to complete the work as outlined below in accordance with the plans 
and specifications submitted herewith, to wit:

ASPHALT PROPOSAL FOR TANQUE VERDE HIGH SCHOOL CAMPUS, 4201 NORTH MELPOMENE WAY, TUCSON, ARIZONA 85749

Bid Item Adjacent Ways: Fire Lane Construction / 3" Asphalt Paving

21-300 Clear & grub site. Spoil shall be hauled to a legal dump site.

21-330 Rough grade existing native material, add moisture, and compact on approx. 46,220 square feet.

21-400 Construct a 6" aggregate base course on approx. 46,220 square feet.  Add moisture and compact to grade.

21-005 Stake area to be graded.  (Approx. 46,220 square feet.)

21-410 Fine grade aggregate base course placed, add moisture, and compact to grade on approx. 46,220 square feet.

27-305 Pave approx. 46,220 square feet with 1/2" PAG2 Local No RAP asphalt mix to an average finished depth of 3" after compaction with a steel 
wheeled vibratory roller. This proposal is based on performing the work in (1) section.

32-120 Set up and place approx. 200 linear feet of concrete vertical curbing.

Note: Price is based on performing work in (1) one section / mobilization. 

Price (including material tax)

Total : $239,613.00

Notes / Disclaimers

No permits, fees, testing, concrete, striping bumper blocks, signs (No signage of any kind, electrical signs of any kind, barricades, stop signs, 
handicap signage, warning or beware signs) weed killers, water meter, or staking in price unless noted in contract. There will be an extra 
charge based on time and material for the removal and replacement of dirt or soil if hardpan, saltpeter or caliche is found unless otherwise 
noted. Sunland Asphalt will not be held liable for any underground cables, electrical lines, water lines or any other underground obstruction not 
buried to a depth less than 18" below the existing finished grade. Additional charges may be applied resulting from circumstances beyond the 
control of Sunland Asphalt which prohibit the above mentioned work from being completed as scheduled. (i.e., unmoved vehicles, trailers, 
sprinklers, vandalism, etc.) Price excludes engineering, drainage design, plans, specifications, surveying, construction staking, work notices, 
asphalt repairs, crack sealing, soil sterilant, concrete repairs, painting of hydrants/ bollards, curbing/ parking blocks, landscaping, tree trimming, 
and any other items not specified in this proposal. Any pre-existing ADA compliance issues are excluded from contract unless specifically 
stated in proposal.

NOTE: IMPORTANT NOTICE: Due to the severe volatility of the world oil market, the price on this proposal is for work completed before 
11/30/2017. If work is completed after this date, regardless of cause or fault, pricing will be adjusted to reflect material costs at the time of 
delivery to the project. All materials and work affected by the oil market are dependant on availability of materials and pricing at the time of 
completion of the work.

ACCEPTANCE OF PROPOSAL TERMS: NET 15 DAYS

The above prices, specifications and conditions are satisfactory and hereby accepted.  You are authorized to do the  work as specified.  Payment will be 
made as outlined above. Sunland Asphalt may withdraw this proposal if not accepted within 30 days, or if pricing becomes invalid within the notice above.

Sunland Asphalt Client

Authorized Signature : ________________________________________ Authorized Signature : ________________________________________
Name : ________________________________________Michael Baer Name : ________________________________________

Designation : ________________________________________Project Consultant Date : ________________________________________

www.sunlandasphalt.com


SUNLAND ASPHALT TERMS AND CONDITIONS
All materials guaranteed to be as specified.  Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders and will become an 
extra charge over and above the estimate.  All agreements contingent upon strikes, accidents, and delays beyond our control.  Owner to carry fire, tornado, and other necessary 
insurance.  Our workers are fully covered by Workmen's Compensation Insurance.  All jobs are subject to prelien.
Sunland Asphalt Terms and Conditions
Contractor hereby accepts the terms of the attached Contract subject to the provisions as defined on the Contract Agreement as well as the Owner’s Agreement with the terms set 
forth in this Addendum.  This Addendum is attached hereto and incorporated herein by reference.  If any of the terms of the Contract are inconsistent with the terms of this 
Addendum, then this Addendum shall be controlling and the parties shall be bound by the terms and conditions of this Addendum.
1.   PAYMENT
Contractor shall be paid a monthly progress payment within 15 days after receipt of the payment by the Owner for the value of work performed.  Final payment, including all 
retention, shall be due 15 days after the work described in the Proposal is substantially completed.  No provision of this agreement shall serve to void the Contractor’s entitlement to 
payment for properly performed work.
2.   INTEREST AND EXPENSES
All sums not paid when due shall bear an interest rate of 1 ½% per month or the maximum legal rate permitted by law, whichever is less, and all costs of collection, including a 
reasonable attorneys’ fee, shall be paid by Owner.
3.   ATTORNEYS’ FEES
In the event of litigation or collection efforts by Contractor, the prevailing party shall be reimbursed for its reasonable attorneys’ fees, which shall include all costs that would 
normally be passed through to the client, specifically but not limited to research charges, travel costs, expert witness costs, copying costs, mailing costs, facsimile costs, 
had-delivery costs, Federal Express or Express Mail costs, taxable costs and disbursements.
4.   CONTINUED PERFORMANCE
Nothing in this subcontract agreement shall require the Contractor to continue performance if timely payments are not made to Contractor for suitably performed work.
5.   BACKCHARGES
No back charges or claim of the Owner for services shall be valid except by an agreement in writing by the Contractor before the work is executed, except in the case of the 
Contractors failure to meet any requirement of the subcontract agreement.  In such event, the Owner shall notify the Contractor of such default, in writing, and allow the Contractor 
reasonable time to correct any deficiency before incurring any cost chargeable to the Contractor.
6.   WORK AREAS
Owner is to prepare all work areas so as to be acceptable for Contractor work under the contract.  Contractor will not be called upon to start work until sufficient areas are ready to 
insure continued work.
7.   TIME FOR PERFORMANCE
Contractor shall be given a reasonable time in which to commence and complete the performance of the contract.  Contractor shall not be responsible for delays or default where 
occasioned by any causes of any kind and extent beyond its control, including but not limited to: delay caused by Owner, architect and/or engineers, delays in transportation, 
shortages of raw materials, civil disorders, labor difficulties, vendor allocations, fires, floods, accident hazardous waste or controlled substances and acts of God.  Contractor shall be 
entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations.  Contractor shall not be obligated to provide any 
labor or materials outside the scope of work unless Owner shall first agree in writing to equitably adjust the subcontract amount to be paid Contractor.
8.   WORKMANSHIP
All workmanship is guaranteed against defects for a period of one year from the date of substantial completion of installation.  This warranty is in lieu of all other warranties, express 
or implied, including any warranties of merchantability or fitness for a particular purpose.  The exclusive remedy shall be that Contractor will replace or repair any part of its work 
which is found to be defective.  Contractor shall not be responsible for special, incidental or consequential damages.  Contractor shall not be responsible for damage to its work by 
other parties or for improper use of equipment by other Standard of industry practice and will override strict compliance and strict performance.
9.   WORK HOURS
Work called for herein is to be performed during Contractor’s regular working hours as agreed to by the Owner and the Contractor. 
10.   NOTICE
Any notice or written claim required by the contract documents to be submitted to the Owner, on account of charges, extras, delays, acceleration, or otherwise, shall be furnished 
within a time period, and in a manner to permit the Owner to satisfy the requirements of the contract documents, notwithstanding any shorter time period otherwise provided.
11.   LIEN RIGHTS
Nothing in this agreement shall serve to void Contractor’s right to file a lien or claim on its behalf in the event that any payment to Contractor is not timely made.
12.   LABOR
Contractor shall not be bound by any of Owner’s labor agreements (in whole or in part).
13.   LIQUIDATED DAMAGES
The Owner shall make no demand for liquidated damages for delays in any sum in excess of such amounts as may be specifically named in this Addendum and no liquidated 
damages may be assessed against Contractor for more than the amount paid by the Owner for unexcused delays to the event actually caused by the Contractor.
14.   SCHEDULE
Contractor shall submit a schedule to Owner, Owner will review and notify Contractor of any schedule conflict.  If Contractor finds it necessary to change his schedule, owner will 
give his best effort to meet this change in schedule.  Contractor shall not be penalized for non-performance and will be paid for work performed.
15.   INSURANCE RESTRICTION
Notwithstanding any provision to the contrary, Contractor shall maintain the types and limitations on insurance as shown on the attached certificate of insurance.  Contractor is not 
required to waive any claims or rights of subrogation against the Owner or any others for losses and claims covered or paid by Owner’s workers compensation or general liability 
insurance.  Acceptance of the Certificate of Insurance constitutes acceptance of the insurance of Contractor, including any additional insured requirements.  In addition, Contractor 
shall not provide completed operations under an additional insured requirement.
16.   INDEMNITY, HOLD HARMLESS RESTRICTION
Any indemnification or hold harmless obligation of the Contractor shall extend only to claims relating to bodily injury and property damage and then only to that part or proportion of 
any claim damage, loss or defect that results from the negligence or intentional act of the indemnitor or someone for whom it is responsible.  Contractor shall not under any 
circumstance have a duty to defend.  Nothing in this agreement shall require the Contractor to indemnify any other party from any damages including expenses and attorneys’ fees 
to persons or property for any amount exceeding the degree Contractor directly caused such damages.  Contractor shall not be responsible for fines or assessments made against 
Owner and Contractor.  Contractor retains all rights of subrogation.  Contractor will not indemnify anybody for any actions except for Contractor’s own negligence and only in the 
proportional amount of their negligence.
17.   RIGHT TO RELY
Contractor shall rely on plans, drawings, specifications and other information provided by Owner, Owner, Architect or representatives of each.  Contractor assumes no risk for 
unknown or unforeseen conditions not evident from the plans, drawings, specifications or other information provided to Contractor.
18.   HAZARDOUS WASTE
Contractor shall have no obligation to handle (that is, to remove, treat or transport) any substance which is considered hazardous waste or substance under state or federal law 
(“hazardous waste”).  Handling hazardous waste shall be outside the scope of work of this agreement.  Title to all hazardous waste shall remain with others and shall not be property of 
Contractor.
19.   DISPUTE RESOLUTION
Final determination of contract compliance and all dispute resolutions shall be handled in the jurisdiction and venue of Maricopa County, Arizona, and be governed by the laws of 
Arizona.
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